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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 09/06/12
                                                                                                                   PAGE : 002 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120906                CONTRACT ID : C18782                       COUNTIES : RIO BLANCO
     LETTING DATE : 09/06/12                REGION      : 3
     LETTING TIME : 10:00 AM              CONTRACT TIME : 10/31/13  COMPLETION DATE
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : STA0131-059

     CONTRACT DESCRIPTION :
     COMPLETE HIGHWAY CONSTRUCTION, INCLUDING 8' SHOULDERS FOR
     SAFETY.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     6,181,142.50    92.6193%   100.0000%
    1    672A           OLDCASTLE SW GROUP, INC.                                       $     6,673,710.95   100.0000%   107.9689%
    2    S3913          SCOTT CONTRACTING INC.                                         $     7,242,062.80   108.5163%   117.1638%
    3    870A           SEMA CONSTRUCTION, INC.                                        $     7,313,909.70   109.5928%   118.3262%
    4    592A           W.W. CLYDE & CO.                                               $     7,898,536.97   118.3530%   127.7844%
    5    727A           HABITAT CONSTRUCTION, LLC                                      $     7,944,510.92   119.0419%   128.5282%
    6    091A           ELAM CONSTRUCTION INCORPORATED                                 $     8,062,981.60   120.8171%   130.4448%
    7    174A           CONNELL RESOURCES INCORPORATED                                 $     8,283,373.25   124.1194%   134.0104%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 672A              |(  2 ) S3913
                                                      |ENGINEER'S ESTIMATE      |OLDCASTLE SW GROUP, INC. |SCOTT CONTRACTING INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   20000.0000    20000.00|   15000.0000    15000.00|   41965.0000    41965.00
202-00001 Rem Structure                     1.000 EACH|    5000.0000     5000.00|   10000.0000    10000.00|    9388.0000     9388.00
202-00033 Rem Pipe                         24.000 EACH|    1500.0000    36000.00|    1400.0000    33600.00|     973.0000    23352.00
202-00090 Rem Delineator                  102.000 EACH|      10.0000     1020.00|      40.0000     4080.00|      23.1000     2356.20
202-00240 Rem Asphalt Mat (Planing)       800.000 SY  |      10.0000     8000.00|       6.6000     5280.00|       2.4000     1920.00
202-00810 Rem Ground Sign                  12.000 EACH|     200.0000     2400.00|     200.0000     2400.00|     231.5000     2778.00
202-01000 Rem Fence                     26699.000 LF  |       0.5000    13349.50|       1.0000    26699.00|       0.5500    14684.45
203-00060 Emb Matl (CIP)                73829.000 CY  |       5.0000   369145.00|      14.5000  1070520.50|      12.8000   945011.20
203-00100 Muck Excav                    10000.000 CY  |       8.0000    80000.00|       6.6500    66500.00|       6.2000    62000.00
203-01100 Proof Rolling                   100.000 HOUR|     110.0000    11000.00|      83.0000     8300.00|     108.0000    10800.00
203-01500 Blading                         215.000 HOUR|     120.0000    25800.00|      96.0000    20640.00|     138.0000    29670.00
203-01510 Backhoe                          90.000 HOUR|     130.0000    11700.00|      73.0000     6570.00|     116.0000    10440.00
203-01550 Dozing                          125.000 HOUR|     180.0000    22500.00|      88.0000    11000.00|     129.0000    16125.00
203-01594 Combination Loader               90.000 HOUR|     130.0000    11700.00|      81.0000     7290.00|      94.1000     8469.00
203-01597 Potholing                        30.000 HOUR|     130.0000     3900.00|     116.0000     3480.00|     257.5000     7725.00
207-00305 Wetland Topsoil                  80.000 CY  |      50.0000     4000.00|     117.0000     9360.00|      52.5000     4200.00
208-00002 Erosion Log (12 In)           19000.000 LF  |       3.0000    57000.00|       3.7000    70300.00|       4.2500    80750.00
208-00009 Erosion Log (20 In)            1000.000 LF  |       7.0000     7000.00|       6.9000     6900.00|       8.0000     8000.00
208-00045 Conc Washout Str                  3.000 EACH|     400.0000     1200.00|     250.0000      750.00|    1736.0000     5208.00
208-00070 Vehicle Tracking Pad              3.000 EACH|    1200.0000     3600.00|     250.0000      750.00|    2420.0000     7260.00
208-00103 Removal and Disposal of Se       80.000 HOUR|      80.0000     6400.00|      40.0000     3200.00|      57.9000     4632.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 09/06/12
                                                                                                                   PAGE : 002 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120906                CONTRACT ID : C18782                       COUNTIES : RIO BLANCO
     LETTING DATE : 09/06/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 672A              |(  2 ) S3913
                                                      |ENGINEER'S ESTIMATE      |OLDCASTLE SW GROUP, INC. |SCOTT CONTRACTING INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00105 Removal and Disposal of Se       40.000 HOUR|     100.0000     4000.00|      50.0000     2000.00|      98.4000     3936.00
208-00206 Erosion Control Supervisor      180.000 DAY |     120.0000    21600.00|     180.0000    32400.00|     166.0000    29880.00
209-00600 Dust Palliative (Mg Cl)       16000.000 GAL |       1.0000    16000.00|       0.8000    12800.00|       3.4500    55200.00
210-00010 Res Mailbox Str                   4.000 EACH|     325.0000     1300.00|     500.0000     2000.00|     578.5000     2314.00
212-00006 Seeding (Native)                 20.000 ACRE|     650.0000    13000.00|     960.0000    19200.00|    1111.0000    22220.00
212-00028 Seeding (Wetlands)                0.100 ACRE|    1000.0000      100.00|    1500.0000      150.00|    4050.0000      405.00
212-00032 Soil Conditioning                20.000 ACRE|    1500.0000    30000.00|    1900.0000    38000.00|    2187.0000    43740.00
213-00012 Spray-on Mulch Blanket           16.000 ACRE|    2700.0000    43200.00|    2950.0000    47200.00|    3413.0000    54608.00
216-00041 Soil Reten Blanket (S/C)      11000.000 SY  |       2.0000    22000.00|       2.1000    23100.00|       2.4500    26950.00
240-00010 Rem of Nests                      5.000 HOUR|     320.0000     1600.00|     100.0000      500.00|     139.0000      695.00
304-01000 ABC (CL 1)                    56221.000 TON |      15.0000   843315.00|      14.5000   815204.50|      14.4000   809582.40
304-06000 ABC (CL 6)                    28007.000 TON |      17.0000   476119.00|      15.2500   427106.75|      18.3000   512528.10
310-00608 Full Depth Reclam. of HMA     27250.000 SY  |       3.0000    81750.00|       2.0000    54500.00|       3.3500    91287.50
310-00610 Full Depth Reclam. of HMA      3030.000 SY  |       4.0000    12120.00|       3.0000     9090.00|       4.2000    12726.00
403-00720 HMA (Patching) (Asph)           350.000 TON |     150.0000    52500.00|     160.0000    56000.00|     231.5000    81025.00
403-34701 HMA (Gr SX) (75)              23867.000 TON |      35.0000   835345.00|      36.0000   859212.00|      49.2000  1174256.40
411-03342 Asph Cem (PG 64-28)             540.000 TON |     820.0000   442800.00|     600.0000   324000.00|     763.5000   412290.00
411-03352 Asph Cem (PG 58-28)             941.000 TON |     620.0000   583420.00|     500.0000   470500.00|     636.5000   598946.50
411-10255 Emul Asph (SS)                14308.000 GAL |       3.0000    42924.00|       2.0000    28616.00|       3.0000    42924.00
420-00132 Geotextile (Separator) (CL    15000.000 SY  |       2.5000    37500.00|       0.9000    13500.00|       1.2500    18750.00
506-00218 Riprap (18 In)                   84.000 CY  |     200.0000    16800.00|     300.0000    25200.00|     183.5000    15414.00
506-01020 Geogrid Reinforce             15000.000 SY  |       6.0000    90000.00|       4.0000    60000.00|       4.7500    71250.00
507-00000 Conc S and D Pave                41.000 CY  |     500.0000    20500.00|     540.0000    22140.00|     362.5000    14862.50
601-01000 Conc CL B                        68.000 CY  |     500.0000    34000.00|     675.0000    45900.00|     909.0000    61812.00
602-00000 Reinf Steel                    3993.000 LB  |       2.0000     7986.00|       1.2500     4991.25|       1.6500     6588.45
603-71008 10x8 Ft CBC (Precast)           114.000 LF  |    1500.0000   171000.00|    1500.0000   171000.00|     934.0000   106476.00
604-00305 Inlet Ty C (5 Ft)                 1.000 EACH|    2000.0000     2000.00|    3900.0000     3900.00|    2827.0000     2827.00
604-00350 Inlet Ty C (Spec)                 1.000 EACH|    4000.0000     4000.00|    3750.0000     3750.00|    6194.0000     6194.00
606-00301 Gdrail Ty 3 (6-3)              3800.000 LF  |      16.0000    60800.00|      16.0000    60800.00|      17.7000    67260.00
606-02005 End Anchor (Flared)              16.000 EACH|    1500.0000    24000.00|    1575.0000    25200.00|    1631.0000    26096.00
607-00005 End Post                         36.000 EACH|     150.0000     5400.00|      65.0000     2340.00|     243.0000     8748.00
607-00010 Corner and Line Br Post          59.000 EACH|     200.0000    11800.00|     100.0000     5900.00|     266.0000    15694.00
607-01100 Fence BW TWP                  23242.000 LF  |       2.0000    46484.00|       2.2500    52294.50|       3.0000    69726.00
607-11310 Fence CW TWP (Spec)            2973.000 LF  |       3.0000     8919.00|       2.6500     7878.45|       6.7000    19919.10
607-60120 20 Ft Gate                       13.000 EACH|     400.0000     5200.00|     245.0000     3185.00|     781.0000    10153.00
612-00001 Delin (Ty I)                     67.000 EACH|      21.0000     1407.00|      21.0000     1407.00|      24.3000     1628.10
612-00002 Delin (Ty II)                     8.000 EACH|      22.0000      176.00|      21.0000      168.00|      24.3000      194.40
612-00003 Delin (Ty III)                   42.000 EACH|      22.0000      924.00|      21.0000      882.00|      24.3000     1020.60
614-00011 Sign Panel (CL I)                67.000 SF  |      15.0000     1005.00|      14.0000      938.00|      16.2000     1085.40
614-00012 Sign Panel (CL II)               66.000 SF  |      17.0000     1122.00|      16.0000     1056.00|      18.5000     1221.00
614-01502 Steel Sign Supp (2-In Rd)(       41.000 LF  |      21.0000      861.00|      20.0000      820.00|      23.1000      947.10
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 09/06/12
                                                                                                                   PAGE : 002 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120906                CONTRACT ID : C18782                       COUNTIES : RIO BLANCO
     LETTING DATE : 09/06/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 672A              |(  2 ) S3913
                                                      |ENGINEER'S ESTIMATE      |OLDCASTLE SW GROUP, INC. |SCOTT CONTRACTING INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
614-01572 Steel Sign Supp (2-1/2 Rd       124.000 LF  |      30.0000     3720.00|      25.0000     3100.00|      28.9000     3583.60
614-80385 Rumble Strip                  26460.000 LF  |       0.3500     9261.00|       0.5000    13230.00|       0.1000     2646.00
615-22405 24 In Sl Hdgate (5 Ft)            1.000 EACH|    3000.0000     3000.00|    6200.0000     6200.00|    1664.0000     1664.00
620-00002 Field Office (CL 2)               1.000 EACH|   20000.0000    20000.00|   15000.0000    15000.00|   31815.0000    31815.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   20000.0000    20000.00|   15000.0000    15000.00|   32555.0000    32555.00
620-00020 Sanitary Facility                 2.000 EACH|    2000.0000     4000.00|     450.0000      900.00|    1903.0000     3806.00
624-30019 18 In Drainage Pipe (CL 10      320.000 LF  |      60.0000    19200.00|      65.0000    20800.00|      70.3000    22496.00
624-30025 24 In Drainage Pipe (CL 10     1693.000 LF  |      70.0000   118510.00|      78.0000   132054.00|      66.3000   112245.90
624-30109 108 In Drainage Pipe (CL 1      187.000 LF  |     350.0000    65450.00|     740.0000   138380.00|     729.0000   136323.00
625-00000 Const Surveying                   1.000 L S |   70000.0000    70000.00|   90000.0000    90000.00|   82390.0000    82390.00
626-00000 Mobilization                      1.000 L S |  600000.0000   600000.00|  622000.0000   622000.00|  531880.0000   531880.00
626-01000 Public Info Services              1.000 L S |   18000.0000    18000.00|   30000.0000    30000.00|   32240.0000    32240.00
627-00005 Epoxy Pvmt Mkg                  172.000 GAL |     110.0000    18920.00|      98.0000    16856.00|     113.5000    19522.00
627-00011 Pvmt Mkg Paint (Waterborne      516.000 GAL |      40.0000    20640.00|      40.0000    20640.00|      45.1000    23271.60
627-30405 Preform Thermoplastic Pvmt      290.000 SF  |      20.0000     5800.00|      19.0000     5510.00|      22.0000     6380.00
629-01001 Survey Monument (Ty 1)           50.000 EACH|     110.0000     5500.00|     180.0000     9000.00|     110.0000     5500.00
630-00000 Flagging                       8000.000 HOUR|      21.0000   168000.00|      20.0000   160000.00|      18.5000   148000.00
630-00007 Traf Ctrl Inspection            100.000 DAY |     150.0000    15000.00|     150.0000    15000.00|     115.5000    11550.00
630-00012 Traf Ctrl Mgmt                  200.000 DAY |     650.0000   130000.00|     650.0000   130000.00|     781.0000   156200.00
630-80001 Flash Beacon (Port)               6.000 EACH|     410.0000     2460.00|     400.0000     2400.00|     231.5000     1389.00
630-80335 Barricade (3 M-A) (Temp)          2.000 EACH|     100.0000      200.00|     100.0000      200.00|      11.6000       23.20
630-80341 Const Traf Sign (A)              40.000 EACH|      20.0000      800.00|      20.0000      800.00|       5.8000      232.00
630-80342 Const Traf Sign (B)              74.000 EACH|      30.0000     2220.00|      30.0000     2220.00|       5.8000      429.20
630-80343 Const Traf Sign (C)               6.000 EACH|      50.0000      300.00|      50.0000      300.00|       5.8000       34.80
630-80344 Const Traf Sign (Spec)           98.000 SF  |      15.0000     1470.00|      14.0000     1372.00|      16.2000     1587.60
630-80355 Port Mesg Panel                   2.000 EACH|    4000.0000     8000.00|    4000.0000     8000.00|     578.5000     1157.00
630-80360 Drum Channel Dev                300.000 EACH|       4.0000     1200.00|       4.0000     1200.00|       1.1500      345.00
630-80363 Drum Channel Dev (Light) (       30.000 EACH|      15.0000      450.00|      15.0000      450.00|      17.4000      522.00
630-80370 Conc Barrier (Temp)            2000.000 LF  |      35.0000    70000.00|      46.2500    92500.00|      35.3000    70600.00
630-80380 Traffic Cone                    150.000 EACH|       1.0000      150.00|       1.0000      150.00|       1.1500      172.50
630-85010 Impact Atten (Temp)               4.000 EACH|     800.0000     3200.00|     750.0000     3000.00|     347.0000     1388.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     6,181,142.50|       $     6,673,710.95|       $     7,242,062.80
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     6,181,142.50|       $     6,673,710.95|       $     7,242,062.80
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 09/06/12
                                                                                                                   PAGE : 002 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120906                CONTRACT ID : C18782                       COUNTIES : RIO BLANCO
     LETTING DATE : 09/06/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 870A              |(  4 ) 592A              |(  5 ) 727A
                                                      |SEMA CONSTRUCTION, INC.  |W.W. CLYDE & CO.         |HABITAT CONSTRUCTION, LLC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   45000.0000    45000.00|   18311.2100    18311.21|   12806.9300    12806.93
202-00001 Rem Structure                     1.000 EACH|    3000.0000     3000.00|    3848.0200     3848.02|    6421.7100     6421.71
202-00033 Rem Pipe                         24.000 EACH|    1000.0000    24000.00|    1105.4000    26529.60|    1460.7300    35057.52
202-00090 Rem Delineator                  102.000 EACH|       5.0000      510.00|       5.2500      535.50|       4.0000      408.00
202-00240 Rem Asphalt Mat (Planing)       800.000 SY  |       2.8000     2240.00|       9.5700     7656.00|       2.0600     1648.00
202-00810 Rem Ground Sign                  12.000 EACH|     210.0000     2520.00|      47.2500      567.00|     200.0000     2400.00
202-01000 Rem Fence                     26699.000 LF  |       0.5000    13349.50|       0.4800    12815.52|       0.4600    12281.54
203-00060 Emb Matl (CIP)                73829.000 CY  |      15.0000  1107435.00|      17.6700  1304558.43|      19.4000  1432282.60
203-00100 Muck Excav                    10000.000 CY  |       8.0000    80000.00|      14.4200   144200.00|      33.4600   334600.00
203-01100 Proof Rolling                   100.000 HOUR|     110.0000    11000.00|     104.9700    10497.00|      93.5500     9355.00
203-01500 Blading                         215.000 HOUR|     130.0000    27950.00|     167.3500    35980.25|     129.1900    27775.85
203-01510 Backhoe                          90.000 HOUR|     160.0000    14400.00|     165.3500    14881.50|      97.0700     8736.30
203-01550 Dozing                          125.000 HOUR|     150.0000    18750.00|     171.8000    21475.00|     167.7400    20967.50
203-01594 Combination Loader               90.000 HOUR|      72.0000     6480.00|     112.2000    10098.00|      93.5500     8419.50
203-01597 Potholing                        30.000 HOUR|     250.0000     7500.00|     623.0500    18691.50|     122.7600     3682.80
207-00305 Wetland Topsoil                  80.000 CY  |      20.0000     1600.00|      46.2300     3698.40|      22.0200     1761.60
208-00002 Erosion Log (12 In)           19000.000 LF  |       2.5000    47500.00|       3.7000    70300.00|       2.6100    49590.00
208-00009 Erosion Log (20 In)            1000.000 LF  |       6.0000     6000.00|       5.7800     5780.00|       4.1100     4110.00
208-00045 Conc Washout Str                  3.000 EACH|     500.0000     1500.00|     588.0400     1764.12|     469.5900     1408.77
208-00070 Vehicle Tracking Pad              3.000 EACH|    1000.0000     3000.00|    1732.6100     5197.83|    1407.3700     4222.11
208-00103 Removal and Disposal of Se       80.000 HOUR|      30.0000     2400.00|      58.5500     4684.00|      30.0400     2403.20
208-00105 Removal and Disposal of Se       40.000 HOUR|      72.0000     2880.00|     112.2000     4488.00|      77.7900     3111.60
208-00206 Erosion Control Supervisor      180.000 DAY |      35.0000     6300.00|      76.8100    13825.80|     629.7900   113362.20
209-00600 Dust Palliative (Mg Cl)       16000.000 GAL |       0.7000    11200.00|       1.1200    17920.00|       1.8200    29120.00
210-00010 Res Mailbox Str                   4.000 EACH|     550.0000     2200.00|     392.5700     1570.28|     500.0000     2000.00
212-00006 Seeding (Native)                 20.000 ACRE|    1000.0000    20000.00|    1417.5900    28351.80|     992.6200    19852.40
212-00028 Seeding (Wetlands)                0.100 ACRE|   10000.0000     1000.00|    7088.0000      708.80|    1050.0000      105.00
212-00032 Soil Conditioning                20.000 ACRE|    2600.0000    52000.00|    5722.8700   114457.40|    2505.0000    50100.00
213-00012 Spray-on Mulch Blanket           16.000 ACRE|    3500.0000    56000.00|    3097.7000    49563.20|    3305.1000    52881.60
216-00041 Soil Reten Blanket (S/C)      11000.000 SY  |       1.3000    14300.00|       2.7800    30580.00|       1.2500    13750.00
240-00010 Rem of Nests                      5.000 HOUR|      50.0000      250.00|      88.0800      440.40|     145.0000      725.00
304-01000 ABC (CL 1)                    56221.000 TON |      18.0000  1011978.00|      18.9000  1062576.90|      19.4000  1090687.40
304-06000 ABC (CL 6)                    28007.000 TON |      20.0000   560140.00|      22.2800   623995.96|      19.7300   552578.11
310-00608 Full Depth Reclam. of HMA     27250.000 SY  |       1.7000    46325.00|       1.4200    38695.00|       6.0200   164045.00
310-00610 Full Depth Reclam. of HMA      3030.000 SY  |       3.2000     9696.00|       3.1100     9423.30|       6.4400    19513.20
403-00720 HMA (Patching) (Asph)           350.000 TON |     220.0000    77000.00|     210.0100    73503.50|     200.0000    70000.00
403-34701 HMA (Gr SX) (75)              23867.000 TON |      42.0000  1002414.00|      42.0000  1002414.00|      40.0000   954680.00
411-03342 Asph Cem (PG 64-28)             540.000 TON |     690.0000   372600.00|     693.0400   374241.60|     660.0000   356400.00
411-03352 Asph Cem (PG 58-28)             941.000 TON |     575.0000   541075.00|     577.5400   543465.14|     550.0000   517550.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 09/06/12
                                                                                                                   PAGE : 002 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120906                CONTRACT ID : C18782                       COUNTIES : RIO BLANCO
     LETTING DATE : 09/06/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 870A              |(  4 ) 592A              |(  5 ) 727A
                                                      |SEMA CONSTRUCTION, INC.  |W.W. CLYDE & CO.         |HABITAT CONSTRUCTION, LLC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
411-10255 Emul Asph (SS)                14308.000 GAL |       2.7000    38631.60|       2.7300    39060.84|       2.6000    37200.80
420-00132 Geotextile (Separator) (CL    15000.000 SY  |       1.1000    16500.00|       1.6800    25200.00|       0.8100    12150.00
506-00218 Riprap (18 In)                   84.000 CY  |     200.0000    16800.00|     162.1400    13619.76|      59.7500     5019.00
506-01020 Geogrid Reinforce             15000.000 SY  |       2.5000    37500.00|       4.1400    62100.00|       2.8900    43350.00
507-00000 Conc S and D Pave                41.000 CY  |     480.0000    19680.00|     829.7600    34020.16|     400.0000    16400.00
601-01000 Conc CL B                        68.000 CY  |     800.0000    54400.00|     991.2100    67402.28|     600.0000    40800.00
602-00000 Reinf Steel                    3993.000 LB  |       1.0000     3993.00|       3.1500    12577.95|       1.7000     6788.10
603-71008 10x8 Ft CBC (Precast)           114.000 LF  |     900.0000   102600.00|    1029.4100   117352.74|     741.4900    84529.86
604-00305 Inlet Ty C (5 Ft)                 1.000 EACH|    3000.0000     3000.00|    3807.7600     3807.76|    3480.6700     3480.67
604-00350 Inlet Ty C (Spec)                 1.000 EACH|    3500.0000     3500.00|    3917.0100     3917.01|    3589.7500     3589.75
606-00301 Gdrail Ty 3 (6-3)              3800.000 LF  |      18.0000    68400.00|      16.0100    60838.00|      15.8800    60344.00
606-02005 End Anchor (Flared)              16.000 EACH|    1700.0000    27200.00|    1480.6000    23689.60|    1546.0000    24736.00
607-00005 End Post                         36.000 EACH|     220.0000     7920.00|     220.5100     7938.36|     210.0000     7560.00
607-00010 Corner and Line Br Post          59.000 EACH|     240.0000    14160.00|     241.5200    14249.68|     230.0000    13570.00
607-01100 Fence BW TWP                  23242.000 LF  |       2.8000    65077.60|       2.7400    63683.08|       2.6100    60661.62
607-11310 Fence CW TWP (Spec)            2973.000 LF  |       6.0000    17838.00|       6.0900    18105.57|       5.8000    17243.40
607-60120 20 Ft Gate                       13.000 EACH|     710.0000     9230.00|     708.8000     9214.40|     675.0000     8775.00
612-00001 Delin (Ty I)                     67.000 EACH|      21.0000     1407.00|      17.8500     1195.95|      21.0000     1407.00
612-00002 Delin (Ty II)                     8.000 EACH|      21.0000      168.00|      18.9000      151.20|      21.0000      168.00
612-00003 Delin (Ty III)                   42.000 EACH|      21.0000      882.00|      19.9500      837.90|      21.0000      882.00
614-00011 Sign Panel (CL I)                67.000 SF  |      14.0000      938.00|      16.8000     1125.60|      14.0000      938.00
614-00012 Sign Panel (CL II)               66.000 SF  |      16.0000     1056.00|      22.0500     1455.30|      16.0000     1056.00
614-01502 Steel Sign Supp (2-In Rd)(       41.000 LF  |      20.0000      820.00|      18.9000      774.90|      20.0000      820.00
614-01572 Steel Sign Supp (2-1/2 Rd       124.000 LF  |      26.0000     3224.00|      39.9000     4947.60|      25.0000     3100.00
614-80385 Rumble Strip                  26460.000 LF  |       0.2500     6615.00|       0.1100     2910.60|       0.5000    13230.00
615-22405 24 In Sl Hdgate (5 Ft)            1.000 EACH|    3000.0000     3000.00|    2843.0700     2843.07|    1989.0800     1989.08
620-00002 Field Office (CL 2)               1.000 EACH|   30000.0000    30000.00|   13168.4600    13168.46|   27787.1400    27787.14
620-00012 Field Lab (CL 2)                  1.000 EACH|   15000.0000    15000.00|    9450.6100     9450.61|   27787.1400    27787.14
620-00020 Sanitary Facility                 2.000 EACH|     800.0000     1600.00|     721.6700     1443.34|    2469.9700     4939.94
624-30019 18 In Drainage Pipe (CL 10      320.000 LF  |     105.0000    33600.00|      72.9500    23344.00|      96.7400    30956.80
624-30025 24 In Drainage Pipe (CL 10     1693.000 LF  |     110.0000   186230.00|     106.3800   180101.34|      82.3700   139452.41
624-30109 108 In Drainage Pipe (CL 1      187.000 LF  |     800.0000   149600.00|     764.5100   142963.37|    1010.5600   188974.72
625-00000 Const Surveying                   1.000 L S |   50000.0000    50000.00|   91355.9200    91355.92|   37526.0000    37526.00
626-00000 Mobilization                      1.000 L S |  730000.0000   730000.00|  591906.7500   591906.75|  628479.0500   628479.05
626-01000 Public Info Services              1.000 L S |    3000.0000     3000.00|   13826.4500    13826.45|   27862.0000    27862.00
627-00005 Epoxy Pvmt Mkg                  172.000 GAL |     100.0000    17200.00|     102.9100    17700.52|      98.0000    16856.00
627-00011 Pvmt Mkg Paint (Waterborne      516.000 GAL |      40.0000    20640.00|      40.9500    21130.20|      39.0000    20124.00
627-30405 Preform Thermoplastic Pvmt      290.000 SF  |      19.0000     5510.00|      19.9500     5785.50|      19.0000     5510.00
629-01001 Survey Monument (Ty 1)           50.000 EACH|      93.0000     4650.00|      99.7600     4988.00|      67.5000     3375.00
630-00000 Flagging                       8000.000 HOUR|      15.0000   120000.00|      24.2600   194080.00|      16.0000   128000.00
630-00007 Traf Ctrl Inspection            100.000 DAY |     100.0000    10000.00|     131.2600    13126.00|     100.0000    10000.00
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                                                                                                                   PAGE : 002 -6
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120906                CONTRACT ID : C18782                       COUNTIES : RIO BLANCO
     LETTING DATE : 09/06/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 870A              |(  4 ) 592A              |(  5 ) 727A
                                                      |SEMA CONSTRUCTION, INC.  |W.W. CLYDE & CO.         |HABITAT CONSTRUCTION, LLC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-00012 Traf Ctrl Mgmt                  200.000 DAY |     650.0000   130000.00|     892.5600   178512.00|     675.0000   135000.00
630-80001 Flash Beacon (Port)               6.000 EACH|     210.0000     1260.00|      52.5000      315.00|     200.0000     1200.00
630-80335 Barricade (3 M-A) (Temp)          2.000 EACH|      11.0000       22.00|      10.5000       21.00|      10.0000       20.00
630-80341 Const Traf Sign (A)              40.000 EACH|       5.5000      220.00|      31.5000     1260.00|       5.0000      200.00
630-80342 Const Traf Sign (B)              74.000 EACH|       5.5000      407.00|      31.5000     2331.00|       5.0000      370.00
630-80343 Const Traf Sign (C)               6.000 EACH|       5.5000       33.00|      31.5000      189.00|       5.0000       30.00
630-80344 Const Traf Sign (Spec)           98.000 SF  |      15.0000     1470.00|      14.7000     1440.60|      14.0000     1372.00
630-80355 Port Mesg Panel                   2.000 EACH|     530.0000     1060.00|    8400.5500    16801.10|     500.0000     1000.00
630-80360 Drum Channel Dev                300.000 EACH|       1.1000      330.00|      42.0000    12600.00|       1.0000      300.00
630-80363 Drum Channel Dev (Light) (       30.000 EACH|      16.0000      480.00|      42.0000     1260.00|      15.0000      450.00
630-80370 Conc Barrier (Temp)            2000.000 LF  |      31.0000    62000.00|      26.2500    52500.00|      22.5000    45000.00
630-80380 Traffic Cone                    150.000 EACH|       1.1000      165.00|       5.2500      787.50|       1.0000      150.00
630-85010 Impact Atten (Temp)               4.000 EACH|     350.0000     1400.00|     210.0100      840.04|     300.0000     1200.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     7,313,909.70|       $     7,898,536.97|       $     7,944,510.92
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     7,313,909.70|       $     7,898,536.97|       $     7,944,510.92
====================================================================================================================================
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120906                CONTRACT ID : C18782                       COUNTIES : RIO BLANCO
     LETTING DATE : 09/06/12                REGION      : 3
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  6 ) 091A              |(  7 ) 174A              |
                                                      |ELAM CONSTRUCTION, INC.  |CONNELL RESOURCES, INC.  |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   17500.0000    17500.00|  118000.0000   118000.00|
202-00001 Rem Structure                     1.000 EACH|    1586.0000     1586.00|    2000.0000     2000.00|
202-00033 Rem Pipe                         24.000 EACH|    2273.0000    54552.00|    1000.0000    24000.00|
202-00090 Rem Delineator                  102.000 EACH|       5.5000      561.00|       7.0000      714.00|
202-00240 Rem Asphalt Mat (Planing)       800.000 SY  |       8.6000     6880.00|      11.0000     8800.00|
202-00810 Rem Ground Sign                  12.000 EACH|     164.0000     1968.00|      57.0000      684.00|
202-01000 Rem Fence                     26699.000 LF  |       1.1000    29368.90|       0.5500    14684.45|
203-00060 Emb Matl (CIP)                73829.000 CY  |      17.6500  1303081.85|      16.0000  1181264.00|
203-00100 Muck Excav                    10000.000 CY  |      20.0000   200000.00|      13.0000   130000.00|
203-01100 Proof Rolling                   100.000 HOUR|     113.0000    11300.00|     115.0000    11500.00|
203-01500 Blading                         215.000 HOUR|     114.0000    24510.00|     170.0000    36550.00|
203-01510 Backhoe                          90.000 HOUR|     164.0000    14760.00|     120.0000    10800.00|
203-01550 Dozing                          125.000 HOUR|     143.0000    17875.00|     145.0000    18125.00|
203-01594 Combination Loader               90.000 HOUR|      83.0000     7470.00|     140.0000    12600.00|
203-01597 Potholing                        30.000 HOUR|     312.0000     9360.00|     185.0000     5550.00|
207-00305 Wetland Topsoil                  80.000 CY  |      41.0000     3280.00|      35.0000     2800.00|
208-00002 Erosion Log (12 In)           19000.000 LF  |       2.8000    53200.00|       4.0000    76000.00|
208-00009 Erosion Log (20 In)            1000.000 LF  |       6.8000     6800.00|       7.0000     7000.00|
208-00045 Conc Washout Str                  3.000 EACH|     430.0000     1290.00|    1450.0000     4350.00|
208-00070 Vehicle Tracking Pad              3.000 EACH|    1030.0000     3090.00|    1500.0000     4500.00|
208-00103 Removal and Disposal of Se       80.000 HOUR|      41.0000     3280.00|      32.0000     2560.00|
208-00105 Removal and Disposal of Se       40.000 HOUR|      72.0000     2880.00|     145.0000     5800.00|
208-00206 Erosion Control Supervisor      180.000 DAY |      26.5000     4770.00|     340.0000    61200.00|
209-00600 Dust Palliative (Mg Cl)       16000.000 GAL |       0.7500    12000.00|       0.7700    12320.00|
210-00010 Res Mailbox Str                   4.000 EACH|     385.0000     1540.00|     152.0000      608.00|
212-00006 Seeding (Native)                 20.000 ACRE|    1124.0000    22480.00|    1200.0000    24000.00|
212-00028 Seeding (Wetlands)                0.100 ACRE|    1189.0000      118.90|    1200.0000      120.00|
212-00032 Soil Conditioning                20.000 ACRE|    2837.0000    56740.00|    2200.0000    44000.00|
213-00012 Spray-on Mulch Blanket           16.000 ACRE|    3743.0000    59888.00|    3400.0000    54400.00|
216-00041 Soil Reten Blanket (S/C)      11000.000 SY  |       1.4200    15620.00|       2.4000    26400.00|
240-00010 Rem of Nests                      5.000 HOUR|      84.0000      420.00|     100.0000      500.00|
304-01000 ABC (CL 1)                    56221.000 TON |      15.5000   871425.50|      17.5000   983867.50|
304-06000 ABC (CL 6)                    28007.000 TON |      17.8000   498524.60|      22.0000   616154.00|
310-00608 Full Depth Reclam. of HMA     27250.000 SY  |       2.2000    59950.00|       2.0000    54500.00|
310-00610 Full Depth Reclam. of HMA      3030.000 SY  |       2.7000     8181.00|       3.2500     9847.50|
403-00720 HMA (Patching) (Asph)           350.000 TON |     138.0000    48300.00|     175.0000    61250.00|
403-34701 HMA (Gr SX) (75)              23867.000 TON |      44.0000  1050148.00|      49.5000  1181416.50|
411-03342 Asph Cem (PG 64-28)             540.000 TON |     838.0000   452520.00|     815.0000   440100.00|
411-03352 Asph Cem (PG 58-28)             941.000 TON |     645.0000   606945.00|     657.0000   618237.00|
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120906                CONTRACT ID : C18782                       COUNTIES : RIO BLANCO
     LETTING DATE : 09/06/12                REGION      : 3
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  6 ) 091A              |(  7 ) 174A              |
                                                      |ELAM CONSTRUCTION, INC.  |CONNELL RESOURCES, INC.  |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
411-10255 Emul Asph (SS)                14308.000 GAL |       2.1000    30046.80|       3.0000    42924.00|
420-00132 Geotextile (Separator) (CL    15000.000 SY  |       1.5000    22500.00|       1.7500    26250.00|
506-00218 Riprap (18 In)                   84.000 CY  |     163.0000    13692.00|     160.0000    13440.00|
506-01020 Geogrid Reinforce             15000.000 SY  |       3.6000    54000.00|       3.8000    57000.00|
507-00000 Conc S and D Pave                41.000 CY  |     600.0000    24600.00|     970.0000    39770.00|
601-01000 Conc CL B                        68.000 CY  |     750.0000    51000.00|     730.0000    49640.00|
602-00000 Reinf Steel                    3993.000 LB  |       1.4000     5590.20|       2.5000     9982.50|
603-71008 10x8 Ft CBC (Precast)           114.000 LF  |    1134.0000   129276.00|    1050.0000   119700.00|
604-00305 Inlet Ty C (5 Ft)                 1.000 EACH|    2776.0000     2776.00|    3000.0000     3000.00|
604-00350 Inlet Ty C (Spec)                 1.000 EACH|    4150.0000     4150.00|    3000.0000     3000.00|
606-00301 Gdrail Ty 3 (6-3)              3800.000 LF  |      19.0000    72200.00|      20.5000    77900.00|
606-02005 End Anchor (Flared)              16.000 EACH|    1800.0000    28800.00|    1950.0000    31200.00|
607-00005 End Post                         36.000 EACH|      69.0000     2484.00|     255.0000     9180.00|
607-00010 Corner and Line Br Post          59.000 EACH|     104.0000     6136.00|     280.0000    16520.00|
607-01100 Fence BW TWP                  23242.000 LF  |       2.4000    55780.80|       3.1500    73212.30|
607-11310 Fence CW TWP (Spec)            2973.000 LF  |       2.8500     8473.05|       7.0000    20811.00|
607-60120 20 Ft Gate                       13.000 EACH|     264.0000     3432.00|     815.0000    10595.00|
612-00001 Delin (Ty I)                     67.000 EACH|      24.0000     1608.00|      21.5000     1440.50|
612-00002 Delin (Ty II)                     8.000 EACH|      26.0000      208.00|      23.0000      184.00|
612-00003 Delin (Ty III)                   42.000 EACH|      29.0000     1218.00|      24.0000     1008.00|
614-00011 Sign Panel (CL I)                67.000 SF  |      20.0000     1340.00|      20.0000     1340.00|
614-00012 Sign Panel (CL II)               66.000 SF  |      24.0000     1584.00|      26.5000     1749.00|
614-01502 Steel Sign Supp (2-In Rd)(       41.000 LF  |      11.0000      451.00|      23.0000      943.00|
614-01572 Steel Sign Supp (2-1/2 Rd       124.000 LF  |      44.0000     5456.00|      48.0000     5952.00|
614-80385 Rumble Strip                  26460.000 LF  |       0.3000     7938.00|       0.3500     9261.00|
615-22405 24 In Sl Hdgate (5 Ft)            1.000 EACH|    2600.0000     2600.00|    2000.0000     2000.00|
620-00002 Field Office (CL 2)               1.000 EACH|   36400.0000    36400.00|   11000.0000    11000.00|
620-00012 Field Lab (CL 2)                  1.000 EACH|   27000.0000    27000.00|   12000.0000    12000.00|
620-00020 Sanitary Facility                 2.000 EACH|    2000.0000     4000.00|    1000.0000     2000.00|
624-30019 18 In Drainage Pipe (CL 10      320.000 LF  |      61.0000    19520.00|     120.0000    38400.00|
624-30025 24 In Drainage Pipe (CL 10     1693.000 LF  |      88.0000   148984.00|     122.0000   206546.00|
624-30109 108 In Drainage Pipe (CL 1      187.000 LF  |    1130.0000   211310.00|     717.0000   134079.00|
625-00000 Const Surveying                   1.000 L S |   92000.0000    92000.00|   65000.0000    65000.00|
626-00000 Mobilization                      1.000 L S |  915000.0000   915000.00|  778900.0000   778900.00|
626-01000 Public Info Services              1.000 L S |    7530.0000     7530.00|    5500.0000     5500.00|
627-00005 Epoxy Pvmt Mkg                  172.000 GAL |     166.0000    28552.00|     210.0000    36120.00|
627-00011 Pvmt Mkg Paint (Waterborne      516.000 GAL |      39.0000    20124.00|      49.0000    25284.00|
627-30405 Preform Thermoplastic Pvmt      290.000 SF  |      20.0000     5800.00|      25.0000     7250.00|
629-01001 Survey Monument (Ty 1)           50.000 EACH|     194.0000     9700.00|      53.0000     2650.00|
630-00000 Flagging                       8000.000 HOUR|      24.0000   192000.00|      20.0000   160000.00|
630-00007 Traf Ctrl Inspection            100.000 DAY |     165.0000    16500.00|     125.0000    12500.00|
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120906                CONTRACT ID : C18782                       COUNTIES : RIO BLANCO
     LETTING DATE : 09/06/12                REGION      : 3
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  6 ) 091A              |(  7 ) 174A              |
                                                      |ELAM CONSTRUCTION, INC.  |CONNELL RESOURCES, INC.  |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
630-00012 Traf Ctrl Mgmt                  200.000 DAY |     631.0000   126200.00|     848.0000   169600.00|
630-80001 Flash Beacon (Port)               6.000 EACH|     550.0000     3300.00|     251.0000     1506.00|
630-80335 Barricade (3 M-A) (Temp)          2.000 EACH|     385.0000      770.00|      15.0000       30.00|
630-80341 Const Traf Sign (A)              40.000 EACH|      44.0000     1760.00|       7.0000      280.00|
630-80342 Const Traf Sign (B)              74.000 EACH|      49.0000     3626.00|       7.0000      518.00|
630-80343 Const Traf Sign (C)               6.000 EACH|      71.0000      426.00|       7.0000       42.00|
630-80344 Const Traf Sign (Spec)           98.000 SF  |      17.0000     1666.00|      18.0000     1764.00|
630-80355 Port Mesg Panel                   2.000 EACH|    9300.0000    18600.00|    1000.0000     2000.00|
630-80360 Drum Channel Dev                300.000 EACH|      11.0000     3300.00|       1.2500      375.00|
630-80363 Drum Channel Dev (Light) (       30.000 EACH|      17.0000      510.00|      20.0000      600.00|
630-80370 Conc Barrier (Temp)            2000.000 LF  |      39.0000    78000.00|      56.0000   112000.00|
630-80380 Traffic Cone                    150.000 EACH|       6.0000      900.00|       1.5000      225.00|
630-85010 Impact Atten (Temp)               4.000 EACH|    2000.0000     8000.00|     500.0000     2000.00|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     8,062,981.60|       $     8,283,373.25|
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     8,062,981.60|       $     8,283,373.25|
===========================================================================================================


